EXHIBIT A.1 GMP

Agua Fria Union High School District
Agua Fria High School #5
December 15, 2016

CHASSE

DIV DESCRIPTION ADJACENT WAYS BOND TOTAL
1A |Survey & Layout 52,110 73,950 126,060,
3A |Concrete 750,600 2,889,075 3,639,675
4A |Masonry 0 2,104,151 2,104,151
5A |Structural Steel 0 6,838,320 6,838,320
6A |Rough Carpentry 0 218,110 218,110
6B [Millwork 0 894,761 894,761
7A |Insulation 0 292,131 292,131
7B |Roofing & Sheet Metal 0 1,296,266 1,296,266
7D |Metal Panels 0 400,913 400,913
7E |Skylights 0 63,110 63,110
7F |Caulking, Sealants, & Fireproofing 0 511,097 511,097
8A |Doors Frames & Hardware 0 1,016,958 1,016,958
8B |Sectional Doors 0 437,450 437,450
8C |Glass & Glazing 0 1,490,845 1,490,845
8D |Operable Glass Partition Walls 0 359,000 359,000
9A |Framing & Drywall 0 2,646,887 2,646,887
9B [Stucco/EIFS 0 891,190 891,190
9C |[Tile 0 745,090 745,090
9D |Acoustical Assemblies 0 818,193 818,193
9E |Flooring 0 1,371,872 1,371,872
9F |Paint 0 835,581 835,581
10A |Specialties 0 290,731 290,731
10B |[Signage 0 157,314 157,314
10C |Operable Partitions 0 12,500 12,500
11A |Athletic Equipment 0 1,386,000 1,386,000,
11B |Food Service Equipment 0 654,466 654,466
11C |Theatrical Equipment 0 1,078,740 1,078,740
12A |Window Coverings 0 115,564 115,564
13A |Barn & Greenhouse Relocation 0 307,195 307,195
14A |Elevators 0 140,200 140,200,
21A |Fire Protection 0 463,220 463,220
22A |Plumbing 0 1,844,600 1,844,600
23A [HVAC & Controls 0 6,364,425 6,364,425
26A |Electrical 946,664 6,019,661 6,966,325
26B |Fire Alarm 0 452,430 452,430
27A |Special Systems 0 1,979,500 1,979,500
31A |Earthwork 1,984,112 1,214,382 3,198,494
31B |Termite Control 0 16,124 16,124
32A [Fencing 0 621,320 621,320
32B [Landscaping 127,923 1,182,717 1,310,640
32C [Site Furnishings 0 48,875 48,875
32D |Tennis Courts 0 651,800 651,800
32E |Running Tracks 0 818,414 818,414
32F |Greenwall 0 218,415 218,415
33A |[Site Utilities 692,256 752,020 1,444,276
33B |[Drywells 0 203,810 203,810
Project Requirements 100,171 1,170,050 1,270,220
Jobsite Management 372,461 4,350,554 4,723,015
Project Contingency 119,491 1,395,717 1,515,208,
Design Review Contingency 29,873 348,929 378,802
Construction Contingency 59,745 697,859 757,604
Escalation/Acceleration Allowance 29,873 348,929 378,802,
Liability Insurance 59,745 697,859 757,604
Builders Risk Insurance 23,898 279,143 303,042
Payment & Performance Bond 65,720 767,645 833,364
Contractor Fee 324,856 3,794,504 4,119,360
Gross Receipts Tax 235,032 2,745,311 2,980,343
TOTAL CONSTRUCTION COSTS 5,974,530 69,785,871 75,760,401




